

7

**SECTION C
BID DOCUMENTS**

BIDDER'S PROPOSAL

**THIRD STREET STORM DRAIN STAGE 2
NIB NO. (CIP PROJECT NO. 4296)**

Company: Weka Inc.

Honorable Mayor, Members of the Council:

In accordance with the Notice Inviting Bids pertaining to the receiving of sealed proposals by the City Clerk of the City of Lake Elsinore for the above titled improvement, the undersigned hereby proposes to furnish all Work to be performed in accordance with the Specifications, Standard Drawings, and the Contract Documents, for the unit price or lump sum set forth in the following schedule:

Time of Completion: One Hundred (100) Working Days from Issuance of Notice to Proceed (NTP) by City to Contractor.

BID SCHEDULE

BID SCHEDULE A

THIRD STREET DRAINAGE STAGE 2

ITEM NO.	DESCRIPTION	UNIT	BID QUANTIT Y	UNIT PRICE	AMOUNT
1	MOBILIZATION, DEMOBILIZATION AND CLEANUP	LS	1	150,000.00	150,000.00
2	TRAFFIC CONTROL PLAN & IMPLEMENTATION	LS	1	25,137.00	25,137.00
3	PREPARATION AND COMPLIANCE WITH SWPPP	LS	1	3,000.00	3,000.00
4	DUST CONTROL AND WATER SUPPLY	LS	1	91,749.00	91,749.00
5	CONSTRUCTION SURVEY STAKING	LS	1	150,000.00 90,000.00	150,000.00 90,000.00
6	POTHOLE OF EXISTING UTILITIES	LS	1	10,000.00	10,000.00
7	EXPORT & HAUL EARTH AND CONSTRUCTION MATERIAL, PRE & POST CONSTRUCTION VIDEO AND PHOTOS SURVEY	LS	1	125,000.00	125,000.00
8	CLEAR AND GRUB/DEMOLISH AND REMOVE EXISTING IMPROVEMENTS	LS	1	45,000.00	45,000.00
9	TRANSITION STRUCTURE	LS	1	260,000.00	260,000.00
10	TRANSITION STRUCTURE NO. 1	LS	1	58,750.00	58,750.00
11	10' W x 6' H Pre-Cast RCB	LF	311	1000.00	311,000.00
12	JUNCTION STRUCTURE NO. 1	EA	3	3500.00	10,500.00
13	JUNCTION STRUCTURE NO. 2	EA	1	5000.00	5,000.00
14	JUNCTION STRUCTURE NO. 4	EA	1	4800.00	4,800.00
15	INLET TYPE IX & X	EA	2	4000.00	8,000.00
16	MANHOLE NO. 2	EA	5	15,000.00	75,000.00
17	MANHOLE NO. 4	EA	3	22,000.00	66,000.00

18	MANHOLE NO. 4 INCLUDING FUTURE STUBS FOR 18" and 24" RCP	EA	1	25,000.00	25,000.00
19	18" RCP	LF	29	325.00	9,425.00
20	24" RCP	LF	19	335.00	6,365.00
21	42" RCP	LF	34	375.00	12,750.00
22	48" RCP	LF	10	400.00	4,000.00
23	78" RCP	LF	923	621.00	573,183.00
24	84" RCP	LF	546	631.00	344,526.00
25	96" RCP	LF	541	720.00	389,520.00
26	TUNNELING UNDER I-15 (Includes 96" RCP)	LF	430	1750.00	752,500.00
27	CONCRETE COLLAR	EA	1	1400.00	1,400.00
28	CONCRETE BULKHEAD	EA	4	1300.00	5,200.00
29	CONCRETE DROP INLET (CB 110)	EA	1	14,300.00	14,300.00
30	CONCRETE HEADWALL AND WINGWALLS	EA	1	14,000.00	14,000.00
31	1/4 TON RIP RAP	CY	14	95.00	1,330.00
32	INCLINED TRASH RACK	EA	1	7,000.00	7,000.00
33	RELOCATE EXISTING SIGN	LS	1	250.00	250.00
34	JACKING PIT (16'X40')	LS	1	40,000.00	40,000.00
35	RECEIVING PIT (15'X24')	LS	1	15,000.00	15,000.00
36	REMOVE AND REPLACE STREET IMPROVEMENTS IN KIND	LF	200	250.00	50,000.00
37	REMOVE TREE	EA	1	2800.00	2,800.00
38	12" STEEL SLEEVE	LF	19	140.00	2,660.00
39	CALTRANS PERMIT	LS	1	9,020.00	9,020.00
SUBTOTAL SCHEDULE A (ITEMS 1-39)					3,619,145.00

BID SCHEDULE B
THIRD STREET DRAINAGE STAGE 2

ITEM NO.	DESCRIPTION	UNIT	BID QUANTITY	UNIT PRICE	AMOUNT
1	CONNECT TO EXISTING 30-INCH DUCTILE IRON DOMESTIC WATER LINE. (Includes all items to make a complete connection)	EA	1	10,000.00	10,000.00
2	CONNECT TO EXISTING 24-INCH DUCTILE IRON DOMESTIC WATER LINE. (Includes all items to make a complete connection)	EA	1	10,000.00	10,000.00
3	CONNECT TO EXISTING 16-INCH DUCTILE IRON DOMESTIC WATER LINE.	Deleted	Deleted	—	—
4	CONNECT TO EXISTING 12-INCH PVC DOMESTIC WATER LINE. (Includes all items to make a complete connection)	EA	2	13,000.00	26,000.00
5	FURNISH AND INSTALL 24" X 12" FLG DIP TEE X MECHANICAL JOINT ADAPTER/ CUT-IN-TEE.	EA	1	17,500.00	17,500.00
6	FURNISH AND INSTALL 30-INCH RESTRAINED-JOINT DIP	LF	316	425.00	134,300.00
6A	30" 45 DEGREE BEND	EA	8	1300.00	10,400.00
6B	30" X 12" TEE	EA	1	1000.00	1000.00
6C	30" X 24" REDUCER	EA	1	1000.00	1000.00
7	FURNISH AND INSTALL 24-INCH RESTRAINED-JOINT DIP	LF	53	375.00	19,875.00
7A	24" CROSS	EA	1	800.00	800.00
7B	24" TRANSITION COUPLING PER EVMWD STANDARDS (RESTRAINED)	EA	2	3,000.00	6,000.00
7C	24" 45 DEGREE BEND	EA	2	800.00	1,600.00
7D	24" X 16" REDUCER	EA	1	800.00	800.00
7E	24" X 12" REDUCER	EA	1	800.00	800.00
8	FURNISH AND INSTALL 16-INCH RESTRAINED-JOINT DIP	LF	41	325.00	13,325.00
8A	16" BLIND FLANGE	EA	1	400.00	400.00
9	FURNISH AND INSTALL 12-INCH RESTRAINED-JOINT DIP	LF	90	275.00	24,750.00
9A	12" 45 DEGREE BEND	EA	12	275.00	3,300.00
9B	12" TRANSITION COUPLING PER EVMWD STANDARDS (RESTRAINED)	EA	2	275.00	550.00
9C	4" OR 6" TRANSITION COUPLING PER EVMWD STANDARDS (RESTRAINED)	EA	2	550.00	1,100.00
9D	12" X 8" REDUCER	EA	1	275.00	275.00
10	FURNISH AND INSTALL 8-INCH RESTRAINED-JOINT DIP	LF	34	225.00	7,650.00
11	8" RESTRAINED CAP	EA	1	275.00	275.00
12	FURNISH AND INSTALL 8-INCH TEE ASSEMBLY IN EXISTING LINE	LS	1	10,000.00	10,000.00
12A	FURNISH AND INSTALL 8-INCH GATE VALVE	EA	2	1,800.00	3,600.00
13	FURNISH AND INSTALL 6-INCH FIRE HYDRANT / BLOW-OFF ASSEMBLY	EA	4	9,000.00	36,000.00
14	FURNISH AND INSTALL 4" AIR RELEASE/VACUUM VALVE	EA	1	10,000.00	10,000.00
15	FURNISH AND INSTALL 6" AIR RELEASE/VACUUM VALVE	EA	1	13,000.00	13,000.00
16	FURNISH AND INSTALL 24-INCH FLANGED BUTTERFLY VALVE	EA	2	15,000.00	30,000.00
17	FURNISH AND INSTALL 16-INCH BUTTERFLY VALVE	EA	1	4,000.00	4,000.00
18	FURNISH AND INSTALL 12-INCH RESILIENT WEDGE GATE VALVE	EA	4	3,500.00	14,000.00
19	REMOVE AND SALVAGE EXISTING FIRE HYDRANT AND INSTALL BLIND FLANGE.	EA	1	1,000.00	1,000.00
20	CUT AND PLUG 8" WATER LINE	EA	1	2,200.00	2,200.00
21	SEAL MAIN AND ADD THRUST BLOCKS	LS	1	4,000.00	4,000.00

22	REMOVE AND DISPOSE OF EXISTING WATER LINE	LS	1	1,300.00	1,300.00
23	FURNISH AND INSTALL 6-INCH SEWER SERVICE LATERAL	LF	82	225.00	18,450.00
24	CONNECT TO EXISTING 18-INCH EXISTING SEWER MAIN	EA	1	4,500.00	4,500.00
25	REMOVE AND DISPOSE OF EXISTING SEWER SERVICE LATERAL	LS	1	2,200.00	2,200.00
26	INSTALL 4" CLEANOUT	EA	1	1,400.00	1,400.00
SUBTOTAL SCHEDULE B (ITEMS 1-26)					447,350.00
TOTAL BID (SCHEDULE A & SCHEDULE B)					4,066,515 ⁰⁰

Note: Estimated quantities are for the purpose of Bid comparison only; payments will be made on the basis of actual measurement of Work completed, except for lump sum (LS) and final pay (F) quantities. (S) denotes a specialty item. The Bid Price shall include, but not be limited to, sales tax and all other applicable taxes and fees.

Total Bid:

4,066,515⁰⁰

(Figures*)

Total Bid:

four million sixty six thousand five hundred fifteen +⁰⁰/100

(words*)

***BID MAY BE REJECTED IF TOTAL IS NOT SHOWN FOR BOTH FIGURES AND WORDS.**

The undersigned agrees to enter into and execute a contract, with necessary bonds, at the unit prices set forth herein and in case of default in executing such contract, with necessary bonds, the check or bond accompanying this bid and the money payable thereon shall be forfeited thereby to and remain the property of the City of Lake Elsinore.

The above unit prices include all work appurtenant to the various items as outlined in the Specifications and all work or expense required for the satisfactory completion of said items. In case of discrepancies between unit prices and totals, the unit prices shall govern.

The undersigned declares that it has carefully examined the Plans, Specifications, and Contract Documents, and has investigated the site of the work and is familiar with the conditions thereon.

Weka, Inc.

Contractor

Date: April 17, 2018

By:



Contractor's State License No.: 670100

Class: A

Department of Industrial Relations Registration No: 1000003472

Registration Date: 5/10/2017

Expiration Date: 6/30/2018

Address: 27075 5th Street

Highland, CA. 92346

Phone: 909-425-8700

FAX: 909-425-8706

ACKNOWLEDGMENT OF ADDENDA RECEIVED

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

The Bidder shall acknowledge the receipt of addenda by placing an "X" by each addendum received.

Addendum No. 1 X

Addendum No. 2

Addendum No. 3

Addendum No. 4

If an addendum or addenda have been issued by the City and not noted above as being received by the Bidder, the Bid Proposal may be rejected.



Bidder's Signature

Jared Himle

Print Name

4/17/2018

Date

President

Title

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of San Bernardino)


On April 17, 2018 before me, Kari Saputo, Notary Public
(insert name and title of the officer)

personally appeared Jared Himle,
who proved to me on the basis of satisfactory evidence to be the person~~(s)~~ whose name~~(s)~~ is/~~are~~
subscribed to the within instrument and acknowledged to me that he/~~she/they~~ executed the same in
his/~~her/their~~ authorized capacity~~(ies)~~, and that by his/~~her/their~~ signature~~(s)~~ on the instrument the
person~~(s)~~, or the entity upon behalf of which the person~~(s)~~ acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Kari Saputo (Seal)



BOND NO. N/A

BIDDER'S BOND

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

KNOW ALL MEN OR WOMEN BY THESE PRESENTS:

That we Weka, Inc. as PRINCIPAL,

hereinafter referred to as "Contractor", and U.S. Specialty Insurance Company
a duly authorized corporate as "Surety," are held and firmly bound unto the City of Lake Elsinore in
the penal sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Contractor
above named, submitted by said Contractor to the City of Lake Elsinore for the work for said project
entitled above, for the payment of which sum in lawful money of the United States, well and truly to
be made, to the City of Lake Elsinore to which said bid was submitted, we bind ourselves, our heirs,
executors, administrators and successors, jointly and severally, firmly by these presents. In no case
shall the liability of the surety hereunder exceed the amount of ---10%---.

THE CONDITION OF THIS OBLIGATION IS SUCH:

That whereas the Contractor has submitted the above-mentioned Bid to the City of Lake Elsinore
as aforesaid for the work for said project entitled above.

NOW, THEREFORE, if the aforesaid Contractor is awarded the Contract and, within the time and
manner required under the Contract documents, after the prescribed forms are presented to him or
her for signature, enters into a written Agreement in the prescribed form and in accordance with
the Contract documents, and files two bonds with the City of Lake Elsinore, one to guarantee
faithful performance and the other to guarantee payment for labor and materials, in accordance
with said Contract documents, and as required by law, and files the required insurance
certificate(s) in accordance with said Contract documents, then this obligation shall be null and
void; otherwise, it shall be and remain in full force and effect until execution of the Agreement or
forfeiture pursuant to the Provisions of Sections 20172 and 20174 of the Public Contract Code.

In the event suit is brought upon this bond by the City and judgment is recovered, the Surety shall
pay all costs incurred by the City in such suit, including a reasonable attorney fee to be fixed by the
court.

(SIGNATURE PAGE FOLLOWS)

BIDDER'S BOND SIGNATURE PAGE

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

IN WITNESS WHEREOF, we have hereunto set our hands and seals on
this 10th day of April, 2018

BIDDER:

Contractor Name: Weka, Inc.

Address: 27075 5th Street

Highland, CA 92346

Telephone No.: 909 425-8700

CORPORATE SURETY:

Company Name: U.S. Specialty Insurance Company

Address: 801 S. Figueroa Street, Suite 700

Los Angeles, CA 90017

Telephone No.: 310.649.0990

Print Name: Jared Himle

Title: President

Signature: 

Date: 4-12-2018

Print Name: Samantha Orf

Title: Attorney-in-Fact

Signature: 

Date: April 10, 2018

SIGNING INSTRUCTIONS TO THE CONTRACTOR

Bidder's Bond must be accompanied by notary certificates for EACH signature. Note the description of the document on the notary certificate. Attach BOTH notary certificates immediately following this page.

Corporate Seal may be affixed hereto.

The attorney-in-fact for corporate surety must be registered, as such, in at least one county in the State of California. Attach one original Power of Attorney immediately following the notary certificates.

If the Bidder fails to properly sign or omits the required signatures, the bid will be considered non-responsive and will be rejected.

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

CALIFORNIA ALL PURPOSE ACKNOWLEDGMENT

State of California

County of San Bernardino

On April 10, 2018 before me Jeannie M. Hall, Notary Public,


personally appeared Samantha Orf,

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/~~are~~ subscribed to the within instrument and acknowledged to me that ~~he~~/she/~~they~~ executed the same in ~~his~~/her/~~their~~ authorized capacity(ies), and that by ~~his~~/her/~~their~~ signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature Jeannie M. Hall (Seal)



POWER OF ATTORNEY

AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY

KNOW ALL MEN BY THESE PRESENTS: That American Contractors Indemnity Company, a California corporation, Texas Bonding Company, an assumed name of American Contractors Indemnity Company, United States Surety Company, a Maryland corporation and U.S. Specialty Insurance Company, a Texas corporation (collectively, the "Companies"), do by these presents make, constitute and appoint:

**Martin M. Davis, Peter M. Davis, Shannon Lopez, Elizabeth D. Kolpien,
George DeCristo or Samantha Orf of Redlands, California**

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include riders, amendments, and consents of surety, providing the bond penalty does not exceed *****Fifty Million***** Dollars (\$ **50,000,000.00**).

This Power of Attorney shall expire without further action on November 3, 2019. This Power of Attorney is granted under and by authority of the following resolutions adopted by the Boards of Directors of the Companies:

Be it Resolved, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

Attorney-in-Fact may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings, including any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts, and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

Be it Resolved, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, The Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 1st day of November, 2016.

AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY

Corporate Seals



By:


Daniel P. Aguilar, Vice President


A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of Los Angeles SS:

On this 1st day of November, 2016, before me, Sabina Morgenstein, a notary public, personally appeared Daniel P. Aguilar, Vice President of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacity, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.
WITNESS my hand and official seal.

Signature



(Seal)



I, Kio Lo, Assistant Secretary of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 10th day of April, 2018.

Corporate Seals

Bond No. Bid Bond
Agency No. 3549




Kio Lo, Assistant Secretary

ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California
County of San Bernardino


On April 17, 2018 before me, Kari Saputo, Notary Public
(insert name and title of the officer)

personally appeared Jared Himle
who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/~~she~~/they executed the same in his/~~her~~/their authorized capacity(ies), and that by his/~~her~~/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature *Kari Saputo* (Seal)



LIST OF SUBCONTRACTORS

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

The bidder is required to fill in the following blanks in accordance with the provisions of the Subletting and Subcontracting Fair Practices Act (Chapter 2 of Division 5, Title 1 of the Government Code of the State of California) and should familiarize itself with Sections 2-3 of the Standard Specifications.

Name Under Which Subcontractor is Licensed: On Point Land Surveying Inc

License Number: LS 8133

Address of Office, Mill or Shop: 1910 Orange Tree Lane, #344, Redlands, CA. 92374

Specific Description of Sub-Contract: and Bid Items of Work: Survey

Name Under Which Subcontractor is Licensed: All American Asphalt

License Number: 267073

Address of Office, Mill or Shop: PO Box 2229 Corona, CA. 92878

Specific Description of Sub-Contract: and Bid Items of Work: Asphalt Concrete

Name Under Which Subcontractor is Licensed: CMB Structures

License Number: 613977

Address of Office, Mill or Shop: 10572 Aracacia #C-3 Rancho Cucamonga, CA. 91737

Specific Description of Sub-Contract: and Bid Items of Work: _____

Structures: 9, 10, 12-18, 27-30, 32

Name Under Which Subcontractor is Licensed: Golden State Boring & Pipe Jacking

License Number: 678500

Address of Office, Mill or Shop: 7000 Merrill Ave #46 Chino, CA. 91718

Specific Description of Sub-Contract: and Bid Items of Work: _____

Direct Jack - 26

Subcontractors listed in accordance with the provisions of Section 2-3 must be properly licensed under the laws of the State of California for the type of work that they are to perform. Do not list alternate subcontractors for the same work.

REFERENCES

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

Failure to demonstrate adequate experience may result in rejection of the bid.
For all public agency projects with a similar scope of work which you have worked on (or are currently working on) in the past three (3) years, provide the following required information:

- See attached list
1. Name (Firm/Agency) _____
Address _____
Project Title _____
Project Location _____
Type of Work _____
Project Manager Contact _____ Phone _____
Dated Completed _____ Contract Amount _____

 2. Name (Firm/Agency) _____
Address _____
Project Title _____
Project Location _____
Type of Work _____
Project Manager Contact _____ Phone _____
Dated Completed _____ Contract Amount _____

 3. Name (Firm/Agency) _____
Address _____
Project Title _____
Project Location _____
Type of Work _____
Project Manager Contact _____ Phone _____
Dated Completed _____ Contract Amount _____

List any other projects (private, older than three (3) years, etc.) that may represent qualifying or similar experience:

4. Name (Firm/Agency) _____
Address _____
Project Title _____
Project Location _____
Type of Work _____
Project Manager Contact _____ Phone _____
Dated Completed _____ Contract Amount _____
5. Name (Firm/Agency) _____
Address _____
Project Title _____
Project Location _____
Type of Work _____
Project Manager Contact _____ Phone _____
Dated Completed _____ Contract Amount _____
6. Name (Firm/Agency) _____
Address _____
Project Title _____
Project Location _____
Type of Work _____
Project Manager Contact _____ Phone _____
Dated Completed _____ Contract Amount _____

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
Current Projects										
176	San Joaquin Drive West Sewer Relocation (Spec 75875) Weka Project Manager: Neil Kaufman	Elsmore Valley/Municipal Water District 31315 Chaney Street Lake Elsmore, CA 92530 Larry Rehn (951) 674-3146	Krueger & Stewart 3602 University Ave. Riverside, CA 92501 Shihua Santic (951) 684-6900	\$ 550,289.00			Install approx. 230 lf of 8" PVC sewer, pipe jacking 119 lf of steel casing, 4 new sewer manholes, modification of an existing sewer manhole and connection of the existing sewer lateral to the new sewer, approx 239 lf of 6" PVC sewer lateral, as well as temporary sewer bypass and abandonment of the existing sewer.		120 calendar days	N/A
174	Highway 395 24-Inch Pipeline Replacement Job No. 3052 Weka Project Manager: Mark Stenmore	Fallbrook Public Utility District 990 East Mission Road, Fallbrook, CA 92088-2290 Joye Johnson (760) 728-1125	Fallbrook Public Utility District 990 East Mission Road, Fallbrook, CA 92088-2290 Jack Beebe (760) 728-1125	\$ 460,727.00			Install approx 475.62 lf of 24" C.M.L. & C. pressurized potable water pipe, one 6" gate valve for a blow off, one 24" gate valve for an isolation valve, and one 4" airvac, and appurtenances		240 calendar days	N/A
173	Mockingbird Canyon Pump Station Meter Vault Replacement RPU 7517 Weka Project Manager: Neil Kaufman	City of Riverside Department of Public Utilities 3750 University Ave., 3rd Floor, Riverside, CA 92501 Tamara Seroun (951) 826-5672	City of Riverside Department of Public Utilities 3750 University Ave., 3rd Floor, Riverside, CA 92501 Simon Lee (951) 826-5757	\$ 98,712.00			Remove an existing 3.5-ft manhole and replace it with a (81" x 81" x 111") square vault with hydraulically assisted vault lid and the relocation of the existing SCADA data transmitter and conduits to the new vault, relocate water sampling station, removal & replacement of 3 traffic bollards.		80 calendar days	N/A
171	Archibald Ave. and Euclid/Prins Ave. Storm Drain Improvements Tract 18400 Weka Project Manager: Neil Kaufman	City of Ontario 1425 S. Ben View Ave., Ontario, CA 91761 Tom O'Neill 909-395-2678 c/o K8 Homes 36310 Inland Valley Dr., Wildomar, CA 92595 RJ Hernandez (951) 691-5236	Frascoe 2850 Inland Empire Blvd, Suite B Ontario, CA 91764 Steve Ellis (909) 581-0676	\$ 605,697.00			Install approx. 1,244 lf of 48" RCP, 170 lf of 36" RCP, 297 lf of 18" RCP and appurtenances		30 work days	N/A
170	French Valley RW Pipeline Ph. 1 Weka Foreman: Jeff Wyatt Weka Project Manager: Mark Stenmore	Eastern Municipal Water District 2270 Turnbale Road Perris, CA 92570 Anthony Valenzuela (951) 928-3777 x4451	Krueger & Stewart 3602 University Ave. Riverside, CA 92501 Sabrina Niles (951) 6846900	\$ 733,548.00			Install approx. 3,151 lf of 12" PVC DR 14 recycled waterlines and appurtenances		150 Calendar Days	NA
169	Eastvale Collection System Improvements Weka Project Manager: Neil Kaufman	Juniper Community Serv Dist 11201 Harel Street Mira Loma, CA 91752 Keith Bacus (951) 685-7434	Albert A. Webb Associates 3788 McGray Street, Riverside, CA 92506 Simarro Yos, P.E. (951) 686-1070	\$ 764,017.00			Installing manhole modifications and sluice gate construction (9 sluice gates at 5 main facilities); piping modifications for lift station quick connect bypass assembly.		300 Calendar Days	NA
168	California St and Lugonia Ave Storm Drain Repair Weka Project Manager: Mark Stenmore	City of Redlands Municipal Utilities Rita Jones (909) 489-5789	City of Redlands Municipal Utilities Goudam Dohy (909) 798-7534 ext. 2	\$ 83,867.00			Repair Storm Drain		40 Calendar Days	NA

**WEKA, INC.
PROJECT LIST**

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
163	Carmio Sierra Road Pressure Zone Conversion (Project No. D1807) Weka Foreman: Aurelio Vranontes Project Manager: Neil Kaufman	Rancho California Water District 42135 Winchester Rd Temecula, CA 92587 Heath McMan (951) 296-6900	Michael Baker International 40810 County Center Drive, Suite 200 (951) 676-8042	\$ 1,153,222.00			(1) above-grade pressure reducing station, including below-grade piping (4" 6", 8", 12"), above-grade piping (4", 6", 8", 12") fittings and appurtenances. Approx 4,089 lf if 12" PVC below-grade & approx 3,387 lf of 8" PVC below-grade.		200 Calendar Days	NA
162	Sky Country Trunk Sewer JCSD P.N. C13526 Junipa, CA Weka Foreman: Aurelio Vranontes Project Manager: Mark Sienmore	Junipa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Keith Backus (951) 685-7434	Albert A. Webb Associates 3788 McCoy Street, Riverside, CA 92506 (951) 686-1070	\$ 5,269,661.00			Install approx. 3489 lf 18" PVC, 575 lf 15" PVC, 1550 lf 12" PVC, 120 lf PVC SDN 26		280 Calendar Days	NA
Completed Projects										
177	Linden Booster Station 12" Valve Replacement Project (Emergency Work) Spec No. 357 Weka Foreman: Lou Mejia Weka Project Manager: Neil Kaufman	City of Riverside c/o Riverside Public Utilities - 3750 University Ave, 3rd Floor, Riverside, CA 92501, John Farley (951) 826-5705	City of Riverside Public Utilities Department Water Division 3750 University Ave, 3rd Floor, Riverside, CA 92501 Simon Lee (951) 826-5858	\$ 53,695.00	\$ (3,531.00)	\$ 50,164.00	Replace the existing 12" butterfly valve at the Linden Booster Pump Station suction pipeline (Eaton Valve #3) with a new 12" gate valve.	2/2/2018	6 calendar days	N/A
175	36th Street 8" Water Main Replacement Project from Daly Avenue to Cresmore Road Weka Foreman: Trent Himle Weka Project Manager: Mark Sienmore	Radiolour Community Services District P.O. Box 2098 Junipa Valley, CA 92515 Paul Moreno (951) 684-3580	TTC Engineering 2205 Chicago Avenue Riverside, CA 92507 Brad Enrice (951) 680-0440	\$ 341,339.00	\$ (7,070.00)	\$ 334,269.00	Install approx. 866 lf 8" & 24 lf of C900 Polyvinyl Chloride Waterline, DR 14 and D fittings, 5 8" gate valve and valve box, and appurtenances	3/27/2018	90 calendar days	N/A
172	Regional Lift Station/Tank Order No. 165003 Superintendent: Trent Himle	Junipa Community Services District 11201 Harrel Street Mira Loma, CA 91752 Keith Backus (951) 685-7434	Junipa Community Services District 11201 Harrel Street Mira Loma, CA 91752 Keith Backus (951) 685-7434	\$ 42,991.00	\$ 4,400.00	\$ 47,391.00	Install 4 manholes, remove external drop and install internal drop on the manhole, repair/relocate existing water service hose bib.	1/22/2018	N/A	N/A
166	Pinch Valve Replacements Weka Foreman: Jeff Wyatt Weka Project Manager: Mark Sienmore	Junipa Community Services District 11201 Harrel Street Mira Loma, CA 91752 Keith Backus (951) 685-7434	Junipa Community Services District 11201 Harrel Street Mira Loma, CA 91752 Keith Backus (951) 685-7434	\$ 11,901.00	\$ -	\$ 11,905.00	Replace 19 4" Pinch Valves	1/25/2018	N/A	NA
164	Waterline Replacement Project in 63rd Street Between Smith Avenue and Dana Avenue Weka Foreman: Aurelio Vranontes Weka Project Manager: Mark Sienmore	Santa Ana River Water Company 10530 54th Street Mira Loma, CA 91752 Arnold Rodriguez (951) 685-6591	Albert A. Webb Associates 3788 McCoy Street, Riverside, CA 92506 Simone Vos, P.E. (951) 686-1070	\$ 126,710.00	\$ -	\$ 126,710.00	Constructing the replacement of a 12" watermain, connections and associated pipes, fittings and appurtenances, approx 732 lf of 12"	1/7/2018	30 Calendar Days	NA
161	Mission Hills Pressure Zone Transmission Main and Sky Mountain Pressure Zone Transmission Main Coachella, CA Weka Foreman: Vince Davidson Project Manager: Mark Sienmore	Coachella Valley Water District P.O. Box 4058 Coachella, CA 92236 Brian Fogg Project Manager bfogg@cvwd.org (760) 398-2651	Krieger & Stewart 3802 University Ave Riverside, CA 92501 Sidhan Saric ssaric@kriegerandstewart.com (951) 684-6900	\$ 14,658,538.00	\$ (87,898.00)	\$ 14,570,640.00	Install approx 35,000 lf of 36" DIP and appurtenances	1/4/2018	330 Calendar Days	NA

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
136	Behind Empire Brine Line Reach V Phase 1 Tasks 1, 2, 3, & 4 Corona, CA Weka Foreman: Vince Davidson Weka Project Manager: Neil Kaufman	Santa Ana Watershed Project Authority 11615 Sterling Avenue Riverside, CA 92503 David Buhl 951-354-4223	Duke 605 Third Street Evanston, CA 92024 760-942-5147	\$ 15,529,461.00	\$ (654,461.00)	\$ 14,875,000.00	Install 06 approx 5,000LF of 24" PVC, installation approx 23,000LF of CIPP, 19 Maintenance access structures, replacement of fittings & appurtenances, and temporary by passing of brine flows	12/13/2017	400 Calendar days	NA
135	4th Street Storm Drain Sequence 3B Ontario, CA Weka Foreman: Aurelio Vranomirac Weka Project Manager: Mark Sisemore	Vineyard Industrial I c/o Othman Construction 10005 Mission Mill Rd Whittier, CA 90608 Dan Wozniak 562-948-4242	Michael Baker Intl 14725 Alton Pkwy Irvine CA 92618 949-472-3505	\$ 4,149,249.00	\$ 228,273.00	\$ 4,377,522.00	Install approx 216 LF of storm Drain Inlet, 121 LF 84" RCP, 921LF 96" RCP	8/29/2017	120 working days	NA
134	Euclid Avenue Irrigation Pump Station and Recycled Water Improvements Ontario, CA Weka Foreman: Jeff Wyatt Weka Project Manager: Mark Sisemore	City of Ontario 1425 S. Bon View Ave., Ontario, CA 91761 Tom O'Neill 909-395-2678	Michael Baker Intl 14725 Alton Pkwy Irvine CA 92618 949-472-3505	\$ 522,950.00	\$ 79,039.00	\$ 601,989.00	Installation of a new recycled water pump station, PVC, Appurtenances	12/19/2017	150 Calendar Days	NA
133	Benton Street Storm Drain Loma Linda, CA Weka Foreman: Vince Davidson Weka Project Manager: Mark Sisemore	City of Loma Linda Dept. of Public works 23541 Barton Road Loma Linda, CA 92354 Eliazar Rubalcava RCI erubalcava@lomalinda-ca.gov (909) 799-4400	City of Loma Linda Dept. of Public works 23541 Barton Road Loma Linda, CA 92355 (909) 799-4400	\$ 535,143.00	\$ 11,912.00	\$ 535,143.00	Jack and Bore 54" Steel Casing 814 Linear Feet of 48" RCP	10/31/2016	30 Working Days	NA
130	Wells Spring Street Jurupa, CA Weka Foreman: Laura Hernandez Weka Project Manager: Mark Sisemore	Jurupa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Keith Backus (951) 685-7434	Albert A. Webb Associates 3788 McKay Street, Riverside, CA 92506 (951) 686-1070	\$438,409	\$0	\$438,409	Furnishing & installing, testing & making operational the sewer main repair, sewer lateral replacement, water service replacement and street improvements, all connections, appurtenances	8/31/2016	45 CAL Days	NA
149	Milliken/Hammer Storm Drain Improvements Ontario, CA Weka Foreman: Laura Hernandez Weka Project Manager: Mark Sisemore	Tarpan Property c/o Goodman 18201 Von Kannan Ave, Suite 1170 Irvine CA 92612 John Carter (949) 407-0146	SanTec Consulting, Inc 3105 East Guasti Rd Ontario, CA 91761 Kevin Brandt Senior Project Manager (949) 973-6211	\$784,628	\$281,404	\$1,066,032	Install approx. 1579 lf 54" RCP, 703 lf 48" RCP, 126 lf 36" RCP, 71 lf 48" RCP and appurtenances	6/10/2016		NA
148	Ridge One - 1-10 Development Fontana, CA Weka Foreman: Vince Davidson Weka Project Manager: Mark Sisemore	Fullmer Construction 1725 S. Grove Ave Ontario, CA 91761 Josh Root jroot@fullmer.com (909) 947-9467	Hultt - Zoliers 3590 Concours #830 Ontario, CA 91761 (909) 941-7739	\$586,042	\$0	\$586,042	Install approx 1500 lf 8" Sewer and street Improvements	10/30/2016		NA
146	Illinois Street Pipeline Project Lake Elsinore Weka Foreman: Aurelio Vranomirac Weka Project Manager: Mark Sisemore	Elsinore Valley Municipal Water District 31315 Cheney Street Lake Elsinore, CA 92530 Dakota Vengrona Project Engineer dvengrona@ecorporation.com (951) 674-3146	RBF Consulting 40810 County Center Dr, #100 Temeccula, CA 92391 (951) 676-8042	\$ 898,398.00	\$ 74,739.00	\$ 973,737.00	Install approx. 4,500 linear feet of 8-inch PVC potable water line, jack and bore pipeline, and related work, potholes and appurtenances	3/16/2017	150 Calendar Days	NA

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
145	Inland Empire Bypass Line Reach V Phase 2 Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Sismore	Santa Ana Watershed Project Authority 11615 Sterling Avenue Riverside, CA 92503 David Ruhl (951) 354-4223 druhl@sawapa.org	Dudek 605 Third Street Encinitas, CA 92024 (760) 942-5147 jared@dudek.com	\$ 1,941,967.00	\$ <61,705>	\$ 1,941,967.00	Install approx 5,100 LF of 36" IPS HDPE, 4 maintenance access structures, & associated fittings & appurtenances	9/16/2016	180 Calendar Days	N/A
140	Caloway Ave Storm Drain Fortuna, CA Weka Foreman: Vince Davidson Weka Project Manager: Mark Sismore	City of Fortuna c/o Ridge Development Co, 2211 Michelson Dr, Irvine, CA 92612 (949) 751-5718 Rick Aspril (909) 350-6632	Thienes Engineering 14349 Firststone Blvd La Mirada, CA 90638 (714) 521-4811	\$ 2,187,058.00	\$ 129,686.00	\$ 2,316,744.00	Install approx 5,074 feet of Sanitary Sewer and Storm Drain Improvements	11/30/2016	60 Working Days	N/A
139	Meredith Office 2A Ontario, CA Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Sismore	Vineyard Industrial 18802 Bardone Ave Irvine, CA, 92612 c/o Saree-Regis Group (949) 756-5959	RBF Consulting 14728 Alton PKWY Irvine, CA 90710 479-3808 (800)	\$ 1,264,535.00	\$0	\$ 1,264,535.00	Construction of 3515 feet of storm drain on Inland Empire Blvd to include 64" and 72" storm drain associated laterals and CDS units and diversion manhole	6/30/2016	45 CAL DAYS	N/A
138	CCLE-034 Del Rey Drive 8" Sewer Victorville, CA Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Sismore	City of Victorville 14343 Chiv Drive Victorville, CA 92392 (760) 955-5000	City of Victorville 14343 Chiv Drive Victorville, CA 92392 (760) 955-5158	\$99,794	\$76,253	\$176,047	Abandon 1,500 LF 8" VCP sewer manholes; install 490 LF 8" sch 40 sewer main and manhole; install 100 LF 6" sch 40 sewer lateral; reconnect existing lateral to 8" VCP main	1/25/2016	Within 20 working days	N/A
137	15th Street Turnout Slide Gate Replacement Riverside, CA Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Sismore	City of Riverside c/o Riverside Public Utilities 3750 University Ave, 3rd Floor Riverside, CA 92501 (951) 782-0330	Leonardo Ferrando, PE Riverside Public Utilities 3750 University Ave, 3rd Floor Riverside, CA 92501 (951) 782-0330	\$23,598	\$0	\$23,598	Remove old slide gate, furnish and install 56" x 53" Slide gate	12/3/2015	3 DAYS	N/A
136	NB-12.2 Interin Booster Station Yucapla, CA Weka Foreman: Lairo Hernandez Weka Project Manager: Mark Sismore	Yucapla Valley Water District 312770 Second Street, Yucapla, CA 92399 (909) 797-5118	Krieger & Stewart 3602 University Ave Riverside, CA 92501 Josh P MacPeck (951) 684-6900	\$317,772	\$0	\$317,772	One 300 gallons per minute Pre-Packaged Booster Station including onsite piping and electrical work. Approx 200 LF of 24", 20", and 12" piping	5/9/2016	120 cal days	N/A
134	Miscellaneous Berceded Pipeline Yucapla, CA Foreman: Lairo Hernandez Weka Project Manager: Mark Sismore	Yucapla Valley Water District 312770 Second Street Yucapla, CA 92399 5118 (909) 797-	Krieger & Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900	\$411,536	\$22,826	\$434,362	Install approx 688 LF of 6", 417LF of 6", 990LF of 4" cement mortar lined DIP, various laterals, valves, potholes, appurtenances, and connections	1/31/2016	75 cal days	N/A
133	Laverne Ave Flood Control Improvement - Phase 1 Barstow, CA Weka Foreman/Project Manager: Dave Himle	City of Barstow 220 E. Mountain View St, Suite A Barstow, CA 92311 (760) 256-1750	Merrill Johnson Companies 22221 Highway 18 Apple Valley, CA 92307 (760) 240-8000 James Merrill Consulting Contracts Manager james.merrill@merrilljohnson.com	\$1,567,319	\$0	\$1,567,319	Install 1,121 LF of 48" HDPE, 517 LF of 60" HDPE, 1215' of 18" HDPE, 604 LF of 36" HDPE, 1645 RIR-RAP, 391F-24" HDPE Storm Pipe, 5 Manholes, 552LF of 12" SDR-25 sewerline, 666F 8" SDR-26 sewerline	3/16/2016	120 working days	N/A
132	Sewer Improvements - Inland Empire Bldg, CMHC Contract No. UT 1516-03 Ontario, CA Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Sismore	City of Ontario 1425 S. Bon View Ave., Ontario, CA 91761 Tom O'Neill 909-395-2678	Albert A Webb Associates 3728 McCow Street Riverside, CA 92506 Shane Bloomfield (951) 686-1070	\$962,985	\$144,170	\$987,155	Install Approx 368ft 12" VCP sewer main with 8-2 trench bedding, 1253ft 15" VCP sewer main with B-2 trench bedding, 126 ft 4" Ductile iron force main and lift station	9/30/2016	100 cal days	N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
130	FPUD Recycled Water Extension-East Sub to Downing Construction Incorporated Downing/Weka Project Manager: Mark Sisemore	Fallbrook Public Utility District 990 East Mission Road Fallbrook, CA 92088-2290 Brian Brady (760) 728-1125	Fallbrook Public Utility District 990 East Mission Road, Fallbrook, CA 92088-2290 Richard Bebee Civil Engineer (760) 728-1125	\$200,000	\$0	\$200,000	Install 950 LF 12" Pipeline - Storm Drain	12/15/2015		N/A
129	Lemoed Nechange Basin Bypass Pipeline, Project No. 545 Weka Foreman/Project Manager: Dave Himle	Mojave Water Agency 13846 Conference Center Dr., Apple Valley, CA 92307 Darrell Reynolds (760) 946-7023	Mojave Water Agency 22450 Headquarters Drive Apple Valley, CA 92307 Mike Limbaugh (760) 946-7900	\$239,400	\$0	\$239,400	Install Approx 440LF of 16" C905 PVC, 128 24" CML & C Pipeline	9/14/2015	60 consecutive Calendar days	N/A
128	Cemex Victorville Plant Weka Foreman: Aurelio Vianzon Weka Project Manager: Mark Sisemore	Cemex 16888 "E" Street, Victorville, CA 92394 Rosillo (760) 381-7656	Cemex 16888 "E" Street, Victorville, CA 92394 Nean Rosillo (760) 381-7656	\$105,686	\$31,391	\$137,077	Sewer Line Repair 994' of 12" Sewer PVC SDR26	5/27/2015		N/A
125 & 126	Chino Potholing Foreman: Trent Himle Weka Project Manager: Mark Sisemore	Weka Stratham Investors 2201 Dupont Drive, Suite 300 Irvine, CA 92612 Pat Potts (949) 833-1554 x 2235	C&V Consulting, Inc Civil Engineering 27156 Burbank Football Ranch, CA 92610 Phil Malcolmson (949) 916-3800 x 234	\$29,250	\$0	\$29,250	25 potholes in various locations	10/31/2015		N/A
124	Potholes for Yucaipa Valley Water District Weka Foreman: Vince Davidson	Krieger & Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900	Krieger & Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900	\$23,850	\$0	\$23,850	27 Potholes	4/8/2015		N/A
121	Potholes for Coachella Valley Water District Weka Foreman: Vince Davidson	Krieger & Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900	Krieger & Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900	\$19,850	\$775	\$20,625	30 Potholes	3/4/2015		N/A
120	2014-03-22 SANWC - Waterline Relocation on Linomte Ave, Iron St and Marlett St, Jurupa Valley Sub to Downing Construction Incorporated DC/Weka Project Manager: Mark Sisemore	Santa Ana River Water Company 10590 54th Street Mira Loma, CA 91752 Arnold Rodriguez (951) 685-6591	Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Mike Ernste (951) 686-1070	\$429,154	\$0	\$429,154	Install approx 200ft 12" and approx 900 ft 8" steel waterline with appurtenances	7/3/2015		N/A
119	Pyrite Creek Trunk Sewer Project - Phase 2B Downing Construction Incorporated DC/Weka Project Manager: Mark Sisemore	Jurupa Community Serv Dist 11201 Harnel Street Mira Loma, CA 91752 Kelly Strahl (951) 685-7434	Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Simon Zhang (951) 686-1070	\$4,055,368	\$0	\$4,055,368	Install approx 8,250 LF 8" 12" 24" and 30" Sewer main, approx 3,580 LF Sewer slip lining	2/2/2016	270 cal days	N/A
118	Tucsony Trunk Sewer Junction and Flow Control Structure Project No. 75873 Sub to Downing Construction Incorporated DC/Weka Project Manager: Mark Sisemore	Ebbmore Valley Water District 31315 Chaney Street Lake Elsinore, CA 92531 William George Huffman (951) 674-3146	Krieger & Stewart 3602 University Ave Riverside, CA 92501 (951) 684-6900	\$286,763	\$0	\$286,763	Install Sewer Junction and Flow Control Structure	12/31/2015	210 cal days	N/A
117	ANRWC Tract 4492 Lbaho, Symeon, Montaron Weka Foreman: Aurelio Vianzon Weka Project Manager: Mark Sisemore	Apple Valley Ranchos Water Company 21760 Ottawa Rd Apple Valley, CA 92307 Michael Lent (760) 240-8317	Apple Valley Ranchos Water Company 21760 Ottawa Rd Apple Valley, CA 92307 Gregory J. Miles (760) 247-6484	\$626,149	-\$11,224	\$614,925	Install (6500' of 6" and 8" PVC, 10 Hydrants, 80 Potholes and approximately 60 services	3/31/2015	60 cal days	N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
116	Salt Creek Regional Sewer Weka Foreman: Aurelio Viamontes and Vince Davidson Weka Project Manager: Mark Stenmore	Eastern Municipal Water Dist. P.O. Box 8300 Peris, CA 92572 Beatriz Pilirow (951) 928-9777	Albert A Weba Associates 3788 McCreary Street Riverside, CA 92506 Shiming Zhang (951) 886-1070	\$4,082,849	\$270,710	\$4,353,559	Install approx 220LF 8" PVC, 60LF 10" PVC, 20LF 12" PVC, 2566LF 15" PVC SDR 26, 3671LF VCP, 3637LF 18" PVC PS115, 2601LF 21" PVC / 21" VCP, 4451LF 24" PVC PS115, 14.48" MH, 15.60" MH, 1.72" MH W/ Epoxy, 67W 24" steel casing, 549LF 24" flexible pipe PVC, 931LF 21" VCP, 1670LF 21" PVC PS115, 10,000 LF 12" HDPE Dewaterline	10/2/2015	395 cal days	N/A
113	12" Extension-Barger Foundation Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Stenmore	The H.N. and Frances C. Berger Foundation PO Box 13390 Palm Desert, CA 92255 Doug Vance (760) 341-5293	The Altum Group 73-255 El Paseo Drive, Ste. 15 Palm Desert, CA 92060 James Blaua 346-4750	\$100,722	\$3,682	\$104,404	Norstar Non-Portable Private Water Meter, 623 LF 12" DIP w/ field locks, 20 LF 18" PVC, 110 AC repair	12/5/2014		N/A
112	Wika & Ksoria Rd-Apple Valley Weka Foreman: Aurelio Viamontes Weka Project Manager: Mark Stenmore	Apple Valley Ranchbros Water 21760 Ottawa Road Apple Valley, CA 92307 Mike Lent 760-247-6485	Same as Owner	\$528,993	\$8,600	\$537,593	Install approx 1519 LF 12" PC350 DIP, 76 LF 8" PVC, 32 LF 6" PVC, 74 LF 4" PVC	1/31/2015	80 cal days	N/A
111	Thomas E. Levy Sub to Downing Construction, Inc.	Coachella Valley Water District P.O. Box 1058 Coachella, CA 92236 (760) 398-2651	GEI Consultants 101 N. Brand Blvd, Suite 1780 Glendale, CA 91203 Marc I Roeman (818) 552-6400	\$252,528.00	\$0	\$252,528.00	Construct 8.10 LF concrete lined stormwater, 30 FT by 35 FT rip-rap, 2 - 180 LF 42" HDPE, and bank armoring approx. 1855 LF of pond embankment with soil cement.	1/31/2015		N/A
109	Tract 16335-San Clemente	Sage Associates, Inc 1301 Dove St, Suite 820 Newport Beach, CA 92660 (949) 724-9600	Same as Owner	\$7,279	\$0	\$7,279	Storm Sewer Repairs	11/30/2014		N/A
108	Tract 16570-San Clemente	Sage Associates, Inc 1301 Dove St, Suite 820 Newport Beach, CA 92660 (949) 724-9600	Same as Owner	\$32,095	\$0	\$32,095	Storm Sewer Repairs	11/30/2014		N/A
107	Premier Silica Rubidoux Plant Weka Foreman: Lairo Hernandez Weka Project Manager: Mark Stenmore	Premier Silica 5205 N. O'Connor Blvd., Suite 200W Texas, TX 75039-3746 Beverly Dougliery (972) 969-5967	THE Engineering 2308 Chicago Avenue Riverside, CA 92507 Terry Renner (951) 680-0440	\$433,258	\$51,901	\$485,159	Approx. 2322 LF Shoring, 1829 LF 8" SDN Sewer, 251 LF 6" Sewer Lat., 130 LFD 14" Steel Casing, 242 LF 2" WS	10/12/2015		N/A
102	The Lakes Country Club Sub to Downing Construction Weka Foreman: Vince Davidson Project Manager: Mark Stenmore	Coachella Valley Water District P.O. Box 1058 Coachella, CA 92236 398-2651	Same as Owner	\$1,136,443	\$0	\$1,136,443	Install approx 3900 LF 12" PVC C900 C905 DR25	11/30/2014		N/A
101	Desert Horizons Country Club Sub to Downing Construction Weka Foreman: Vince Davidson Project Manager: Mark Stenmore	Coachella Valley Water District P.O. Box 1058 Coachella, CA 92236 398-2651	Same as Owner	\$1,048,462	\$0	\$1,048,462	Install approx 960' 1 1/2" Conduit	11/30/2014		N/A
100	Palm Desert Country Club Sub to Downing Construction Weka Foreman: Vince Davidson Project Manager: Mark Stenmore	Coachella Valley Water District P.O. Box 1058 Coachella, CA 92236 398-2651	Same as Owner	\$573,385	\$0	\$573,385	Install approx 3500' 12" C900 C905 DR25	11/30/2014		N/A
99	Desert Willow Golf Resort Sub to Downing Construction Weka Foreman: Vince Davidson Project Manager: Mark Stenmore	Coachella Valley Water District P.O. Box 1058 Coachella, CA 92236 398-2651	Same as Owner	\$476,223	\$0	\$476,223	Install approx 1400 LF 20" C900 C905 DR25	11/30/2014		N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
98	Waterline Replacement Campbell and Weka Foreman; Aurelio Viamontes Project Manager; Mark Sisemore	Jurupa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Kelly Strahl (951) 685-7434	Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Shane Lee Bloomfield (951) 686-1070	\$1,294,307	\$6,529	\$1,300,836	Install approx 7500 LF 8" CM/C (10 GA) WSP and Appurtenances	3/31/2015		N/A
92	Waterline Replacement-Ridgecrest Sub to Downing Construction Project Manager: Mark Sisemore	Indian Wells Valley Water District 500 West Ridgecrest Blvd. Ridgecrest, CA 93555	Krueger & Stewart	\$1,422,525	\$0	\$1,422,525	Install approx 2690 LF 12" C900	10/31/2014		N/A
91	Water Street 1467 Zone Pipeline Sub to Downing Construction Incorporated Project Manager: Mark Sisemore	Esimore Valley Water District 31315 Chaney Street Lake Esimore, CA 92531 Larry Rein (951) 674-3146	RBF Consulting 40810 County Center Dr., Suite 100 Temecula, CA 92591 (951) 676-8042	\$1,914,959	\$0	\$1,914,959	Install approx 3550 LF of 24" DIP 6572 LF of 20" DIP	5/1/2015		N/A
90	870 Pressure Zone Pipeline Sub to Downing Construction Project Manager: Mark Sisemore	Jurupa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Kelly Strahl (951) 685-7434	Albert A Webb Associates 3788 McCray Street, Riverside, CA 92506 Sinning Zhang (951) 686-1070	\$3,354,655	\$0	\$3,354,655	Install approx 3891 LF 30" CM/C, 2690 LF 12" C900 CM/C / C WSP 9, 5323 LF 24" CM/C / C WSP, 3443 LF 16" CM/C/ WSP 10 24" DIA RCP D-1500	11/30/2014		N/A
89	Norstar Non-Portable Private Water Meter Weka Foreman; Vince Davidson Project Manager: Mark Sisemore	The H. N. and Frances C. Berger Foundation PO Box 13390 Palm Desert, CA 92235 Doug Vance (760) 344-5293	Same as Owner	\$71,000	\$0	\$71,000	Vault	2/6/2014	NTP 1/8/14, 120 Cal Days, Exp Comp 5/16/14	N/A
88	30" Water Pipeline Highland, CA Weka Foreman: Trent Himle Project Manager: Mark Sisemore	East Valley Water District 31111 Green Spot Rd Highland, CA 92346 Nemesdano Ochao (909) 889-9501 ecochao@eastvalley.org	Land Engineering Consultants 650 K Street Calimesa, CA 92320 (909) 795-8882	\$1,279,261	\$92,210	\$1,371,491	Install approx 5,315 LF of 30" DIP Water	8/12/2014	NTP 1/8/14, 120 Cal Days, Exp Comp 5/16/14	N/A
87	Area B Trunk Sewer & Non-Portable Waterline in Belgrave Ave Jurupa Valley, CA Weka Foreman: Vince Davidson, Aurelio Viamontes, and Lairo Hernandez Project Manager: Mark Sisemore	Jurupa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Kelly Strahl (951) 685-7434	Albert A Webb Associates 3788 McCray Street Riverside, CA 92506 Sinning Zhang (951) 686-1070	\$8,696,960	\$848,210	\$9,545,170	Install approx 24,000 LF of 18" & 21" PVC Sewer; 11,200 LF of 16" Steel Water	10/31/2015	NTP 12/17/13, 370 Cal Days Expected Comp Dt 12/1/14	N/A
86	24" Mission Blvd. Pipeline Bid Sch. II (Golden West Ave to Carrera Court) Jurupa Valley, CA Weka Foreman/Project Manager: Dave Himle	Rubidoux Community Services District Box 3098 Valley, CA 92519 Ron Young(951) 684-7580	TKE Engineering 2305 Chicago Avenue Riverside, CA 92507 Terry Renner (951) 680-0440	\$1,522,743	\$22,291	\$1,545,034	Install approx 3500 LF of 24" Steel CM/C	3/31/2014		N/A
85	Victoria Ave Valve Replacement Project, Bid No. 1039-13-03 Riverside, CA Weka Foreman: Lairo Hernandez Project Manager: Mark Sisemore	City of Riverside University Ave., 3rd Fl, Riverside, CA 92501 Leo Fernando 951-826-5694	Same as Owner	\$282,440	\$13,951	\$296,391	Valve Replacements	7/25/2013		N/A
84	Ranchitas Easement Ph. 2 Apple Valley, CA Weka Foreman: Trent Himle Project Manager: Mark Sisemore	Apple Valley Ranchos Water 21760 Ottawa Road Apple Valley, CA 92308 Mike Lent 760-247-6484	Same as Owner	\$449,558	\$0	\$449,558	Install approx 1620 LF of 20" PC350 DIP; 22 LF of 12" PC350 DIP; 1806 LF of 8" C300 C305 DR14 PVC; 18 LF of 4" C300 C305 DR14 PVC w/Valves, Fire Hyd & Air Vac Sta	9/6/2013	121 Cal Days	N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS MEDIATION, ARBITRATION OR LITIGATIONS, AMOUNT & RESULTS
83	Ranchitas Exesment Ph. 1 Apple Valley, CA Weka Foreman: Trent Hinkle Project Manager: Mark Stenmore	Apple Valley Ranchos Water 21760 Ottawa Road Apple Valley, CA 92308 Mike Lent 760-247-6485	Same as Owner	\$351,319	\$13,772	\$365,091	Install approx 1640 LF of 20" PC350 DIP; 399 LF of 6" C900 CL305 DR14 PVC; 141 LF of 6" C900 CL305 DR14 PVC w/Valves, the Hyd & Air Vee Sha	9/6/2013		N/A
82	Peppertree Development Tract 29843 Hemet, CA Weka Foreman: Lairo Hernandez Project Manager: Mark Stenmore	Insurance Co. of the West 11455 El Camino Real San Diego, CA 92130 Gordon Patterson 800-380-2744	Sage Associates, Inc. 1301 Dove St., Ste. 820 Newport Beach, CA 92660 Ron Nakagawa (949) 724-9600, ext. 20	\$2,117,269	\$856,888	\$2,974,057	Completion of Sewer, Storm Drain, Water, with vertical turbine pump and controls in masonry building	2/9/2015	183 cal days	N/A
81	Buchanan Street 16" Water Distribution Main Replacement 1093-13-02 Riverside, CA Weka Foreman: Lairo Hernandez Project Manager: Mark Stenmore	City of Riverside 3750 University Ave., 3rd Fl, Riverside, CA 92501 Leo Ferrando 951-825-5694	Same as Owner	\$348,451	-\$4,677	\$348,574	Install approx 302 LF of 16" DIP Includes 190 LF Bore & Jave	5/30/2013		N/A
80	Pyrite Creek Trunk Sewer Project, Phase 1 (DPN 21777) & Regional Wastewater Foremain, Segment 1 (DPN 3729) Weka Foreman: Vince Davidson, Aurelio Vitamontes, and Lairo Hernandez Project Manager: Mark Stenmore	Jurupa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Kevin Beckus (951) 685-7484, 4135 kbeckus@jcsd.us	Albert A Webb Associates 3788 MacCay Street Riverside, CA 92506 Siming Zhang (951) 686-1070 siming.zhang@webbassociates.com	\$9,721,113	\$2,803,887	\$12,525,000	Install approx 6,211 LF of 36" PVC PS 115 sewer; 150 LF of 10" PVC "SDR 26 Sewer; 2,900 LF of 24" PVC C905 CL305 DR18 SWr; 5,750 LF of 30" PVC PS 115 Sewer; 20 LF of 21" PVC PS115 Sewer; 1,790 LF of 12" PVC SDR 26 Sewer; 2,480 LF of 8" PVC SDR 26 Sewer; 153 LF of 6" PVC SDR 26 Sewer; 1,460 LF of 12" CMU/CMC WSP Water; 1,230 LF of 4" PVC Foremain;	11/15/2014	400 cal days	N/A
79	Sun City Force Main & Recycled Water Replacement, Spec. 11805 Sun City, CA Weka Foreman: Vince Davidson, Lairo Hernandez, and Aurelio Vitamontes Project Manager: Mark Stenmore	Eastern Municipal Water Dist. P.O. Box 8100 Perris, CA 92572 Laurie Dicit (951) 928-3777 ahlbt@emwd.org	Same as Owner	\$10,890,735	\$94,632	\$10,985,367	Install approx 26,000 LF of 30" & 36" PVC Sewer Force Main; Sewer Force Main: 3,790 LF of 30" Sewer of 12" PVC Recycled Water; 3,790 LF of 30" Sewer Force Main; Includes 915 LF of Jack & Bore 2,000 LF 12" HDPE Recycled Water Highline	May 2013		N/A
78	Valve Replacement Riverside, CA Weka Foreman: Vince Davidson Project Manager: Jared Hinkle	City of Riverside 3900 Main Street, 4th Floor Riverside, CA 92522 Eric Escobar (951) 826-5821 escobar@riversideca.gov	Same as Owner	\$449,449	\$7,002	\$456,481	Install approx 2" & 4" Air Valves; 20" 30" & 42" Butterfly Valve and Valve Box 42" 30" & 20" CMU & C Steel pipe, 8" Blow off, 4" & 6" Bypass	5/4/2012	3 wks	N/A
75	Santa Fe Avenue Right of Interceptor Sewer Hesperia, CA Weka Foreman: Dave Witt Weka Project Manager: Jared Hinkle	Victor Valley Wastewater Reclamation Authority 15776 Main Street, Ste. 3 Hesperia, CA 92345 Tony Perna (760) 246-6838-281	Same as Owner	\$2,010,803	\$0	\$2,010,803	Install approx 11,260 LF of 15" PVC Sewer; 4 LF of 24" PVC Sewer; 8" PVC Sewer; & Manhole	5/4/2012		N/A
74	Valley Blvd 18" Recycled Water Pipeline Replacement, Spec. 1183P Wildomar, CA Weka Foreman: Michael Ray Weka Project Manager: Jared Hinkle	Eastern Municipal Water Dist. P.O. Box 8300 Perris, CA 92572 Comie Jamerlho (951) 928-3777	Same as Owner	\$317,565	\$4,738	\$322,303	Install approx 1,060 LF of 18" Recycled Water	12/19/2011		N/A
73	24" Recycled Water Palm Desert, CA Weka Foreman: Trent Hinkle Weka Project Manager: Jared Hinkle	The H.N. and Frances C Berger Foundation PO Box 13390 Palm Desert, CA 92255 Doug Vance (760) 341-5293	The Altum Group 73-255 El Paseo Drive, Ste. 15 Palm Desert, CA 92360 James Barua 346-4750	\$2,206,776	\$64,052	\$2,270,828	Install approx 872 LF of 24" DIP Class 200 Water; 5,652 LF of 24" Recyld Wtr Tr JT CI 200; 1,519 LF of 24" Recycled Water Restraint Joint Class 200; with 422 LF of Jack & Bore	12/9/2011		N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
72	Extra Work	Rancho Cucamonga Water District	Same as Owner	\$24,246	\$0	\$24,246	Repair Water Line			N/A
71	Elmwood Sewer, Riverside, CA	City of Riverside 3900 Main Street, 4th Floor Riverside, CA 92522 Leonard Albano (951) 826-5912	Same as Owner	\$287,792	-\$287,792		Install approx 1,063 LF of 8" Sewer Laterals; 567 LF of 8" Sewer Laterals	9/21/2011		N/A
70	Deert Gold, Palm Desert, CA Weka Foreman: Trent Himle Weka Project Manager: Jared Himle	Travelers Casualty & Surety Co. of America 3850 6th Ave. S., Ste. 200 Federal Way, WA 98003 Patrick G. Toulouse (253) 943-5826	Sage & Associates, Inc. 1301 Dove St., Ste. 320 Newport Beach, CA 92660 Mike Sawyer (949) 724-9600	\$2,099,759	\$87,639	\$2,187,398	Install approx 1,600 LF of 24" DIP Water w/Road Reconstruction and VCP 3,000 LF of 24"	5/1/2012		N/A
63	Redlands Municipal Airport Apron Rehabilitation Proj. # 64061 Redlands, CA Weka Foreman: Trent Himle Weka Project Manager: Jared Himle	City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373 (909) 798-7698	Same as Owner	\$298,984	\$77,890	\$326,874	Sewer	10/11/2011		N/A
62	Sanitary Sewer San Bernardino, CA Weka Foreman: Michael Ray and Trent Himle Weka Project Manager: Jared Himle	Redevelopment Agency City of San Bernardino 201 N. "E" Street, Ste. 301 San Bernardino, CA 92401 Kathleen Robles (909) 663-1044	Wildan Engineering 2401 East Kestella Avenue, Suite 450 Anaheim, CA 92806 Kenneth Taylor (714) 978-8200	\$389,236	\$90,173	\$479,409	Install approx 1,100 LF of 18" to 30" PVC Sewer	11/19/2010		N/A
61	Sanderson Lift Station Diversion & Force Main, Spec 11775 Hemet & San Jacinto, CA Weka Foreman: Michael Ray and Trent Himle Weka Project Manager: Jared Himle	Eastern Municipal Water Dist., Perris, CA 92572 Laurie D'Elft (951) 928-3777	Krieger & Stewart University Avenue Riverside, CA 92501 Mark Wessersmith 694-6899	\$2,625,045	\$37,045	\$2,662,090	Install approx 12,600 LF of 20" PVC Sewer Force Main & Lift Station Modification 600ft 42" HDPE	2/18/2011		N/A
60	SABT Reach V Trench Repair Lake Elmore, CA	Santa Ana Watershed Project Authority 11815 Sterling Avenue, Riverside, CA 92503 (951) 354-4220	Same as Owner	\$156,572	\$0	\$156,572	Pipeline Trench Repair	5/13/2010		N/A
58	1630 East Recycled Water Main Segment A WR08031 Rancho Cucamonga & Fontana, CA Weka Foreman: Michael Ray, Lauro Hernandez, and Trent Himle Weka Project Manager: Mark Stenore	Inland Empire Utilities Agency 6075 Kimball Avenue Chino, CA 91708 Scott Johnson (909) 999-3600	RMC Water & Environmental 4225 Executive Square, Suite 750 San Diego, CA 92037	\$5,220,507	\$144,754	\$5,362,261	Install approx 1,086 LF of 30" Steel Pipe; 530 LF of 24" Steel Pipe 36" Steel Pipe 12,000 LF of	10/15/2010		N/A
57	1239 East Recycled Water Main WR08027 Rancho Cucamonga & Fontana, CA Weka Foreman: Michael Ray, Lauro Hernandez, and Trent Himle Weka Project Manager: Mark Stenore	Inland Empire Utilities Agency 6075 Kimball Avenue Chino, CA 91708 Scott Johnson (909) 999-3600	Cucamonga Valley Water Dist. 10440 Asiford Street Rancho Cucamonga, CA 91730 (909) 987-2591	\$3,608,256	\$56,997	\$3,665,253	Install approx 12,500 LF of 36" Steel Pipe	7/12/2010		N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
56	Sanitary Sewer San Bernardino, CA Weka Foreman: Trent Himle Weka Project Manager: Jared Himle	City of San Bernardino 300 N. "D" Street San Bernardino, CA 92418 Kenny Barron (909) 965-1462	Same as Owner	\$1,451,629	\$343,029	\$1,794,658	Install approx 64 LF of 8" PVC Sewer; 163 LF of 8" PVC Sewer w/Rest; lbs 800 LF of 15" PVC Sewer; 604 LF of 15" PVC Sewer w/Rest; lbs 177 LF of 18" PVC Sewer; 1,083 LF of 24" PVC Sewer; 24" w/Rest lbs	11/19/2010		N/A
55	Mulberry Pipeline Riverside, CA	City of Riverside 4080 Lemont Street, 2nd Fl Riverside, CA 92522 (951) 955-6790	Same as Owner	\$185,237	\$0	\$185,237	Install approx 1,079 LF of 12" PVC Reclaimed Water Line	9/11/2009		N/A
54	CR Sewer Redlands, CA Weka Foreman: Trent Himle Weka Project Manager: Jared Himle	City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373 (909) 798-7698	Same as Owner	\$1,149,624	-\$20,304	\$1,129,320	Install approx 7,917 LF of 8" to 24" PVC & DIP Sewer	9/15/2009		N/A
53	Richardson Well #6 Improvements Loma Linda, CA	City of Loma Linda Dept. of Public works 25541 Barton Road Loma Linda, CA 92354	Sub to: Pacific Hydrotech Ortiz Garbaido (951) 943-8803	\$65,563	\$0	\$65,563	Install approx 587 LF of 18" PVC SDR35 & Manhole	4/3/2007		N/A
51	Stuart Avenue Storm Drain Redlands, CA Weka Foreman: Dave Himle Weka Project Manager: Jared Himle	City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373 (909) 798-7698	TXE Engineering 2205 Chicago Avenue Riverside, CA 92507 Terry Renner (951) 680-0440	\$2,417,704	\$313,510	\$2,731,214	Install approx 5,000 LF of 48" - 120" RCP; 240 LF of 24" RCP; 84 LF of 18" RCP; 48" of 18" Elliptical RCP; 7 LF of 12" RCP	5/2009		N/A
49	Rivera Drive Neighborhood Water Improvement Project 2008 Weka Foreman: Dave Himle	City of Blythe 233 N. Broadway Blythe, CA 92225 760-922-6611	Albert A. Webb Associates 3788 McCray Street, Riverside, CA 92506 (951) 686-1070	\$1,455,257	\$4,009	\$1,459,266	Install approx 488 LF 16" C-905 DR 25 Fused PVC Pipe	Aug-09	210 CAL DAYS	N/A
48	Norton Ave. Storm Drain Chino, CA Weka Foreman: Michael Ray Weka Project Manager: Jared Himle	City of Chino Central Avenue Chino, CA 91710 Inani (909) 464-8367	Same as Owner	\$1,246,591	\$0	\$1,246,591	Install approx 223 LF of 18" RCP; 119 LF of 24" RCP; 57 LF of 30" RCP; 581 LF of 36" RCP; 102 LF of 42" RCP; 817 LF of 48" RCP; 130 LF of 60" RCP; 137 LF of 72" RCP	4/7/2009		N/A
47	Well #8 Blending & Steel Mill Replacement Pipeline Big Bear City, CA	Big Bear City C.S.D. 119 E. Big Bear Blvd. Big Bear City, CA 92314	Wilson SO & Assoc. Engrs 16209 Kamauna Road Apple Valley, CA 92307 Wilson SO (760) 242-2865	\$913,811	\$7,216	\$921,027	Install approx 8,195 LF of 10" Water; 117 LF of 10" Water w/Restrict; 74 LF of 8" Steel Casing Pipe; 2,628 LF of 8" Water	10/2008		N/A
44	San Bernardino Sewer Foremain & Cotton Lift Station San Bernardino, CA	City of San Bernardino 300 N. "D" Street San Bernardino, CA 92418 Mike Wolff (909) 965-1462	Same as Owner	\$1,281,325			Install approx 354 LF of 10" HDPE Sewer Foremain; 309 LF of 10" Steel Sewer Foremain; 300 LF of 16" Welded Steel Foremain & Supports; 626 LF of 12" DIP Sewer	3/2009		N/A
42	Former Drain Lines A & B Whittier, CA	U.S. Army Corp of Engineers Gen Walter Thomas Ave Bermice Marino 537-7451 (562)	Same as Owner	\$1,076,911			Install approx 4,000 604 RCP; 87 LF of 18" RCP & 180 LF of 24" RCP	6/2008		N/A
40	Orange Street Recycled Water Redlands, CA	City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373 (909) 798-7698	Same as Owner	\$695,311			Install approx 5,500 LF of 14" DIP Watermain	2/7/2008		N/A

**WEKA, INC.
PROJECT LIST**

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LAWSUITS, AMOUNT & RESULTS
39	North Fork Canal Highland, CA	East Valley Water District, 3654 E. Highland Ave., #18 Highland, CA 92346 Steve Santini (909) 809-0826	Same as Owner	\$1,999,911			Install approx 5,650 LF of 36" DIP	3/31/2008		N/A
38	Lytle Creek North Recycled Water Phase I San Bernardino, CA	San Bernardino Special Services District 137 West 5th St., 2nd Floor San Bernardino, CA 92415 James Oravets 387-5967	Same as Owner	\$749,578			Install approx 7,500 LF of 8" & 12" PVC Purple Water	2/1/2008		N/A
37	University Water Main Replacement Project Riverside, CA	City of Riverside 4080 Lemont St., 2nd Floor Riverside, CA 92501 (909) 955-6790	Same as Owner	\$1,104,956			Install approx 8,000 LF of 8" DIP Water & Services	2/3/2008		N/A
36	Lower Moonridge Pipeline, Phase I Big Bear, CA	City of Big Bear Lake Dept. of Water & Power 41972 Garbin Drive Bear Lake, CA 92315 Bill La Have (909) 866-5050	Alta Engineering 9996 Orange Street Alta Loma, CA 91737 (909) Amibal Brandon 297-3741	\$653,364			Install approx 4,000 LF of 8" PVC Watermain	1/2008		N/A
33	Reclaimed Water System Installation Project Norco, CA	City of Norco 2870 Clark Avenue Norco, CA 92860 Jason Welsley 594-9702	Same as Owner	\$1,360,814			Install approx 1,563 LF of 12" DIP, 11,906 LF of 12" PVC, 54 LF of 6" PVC, 40 LF of 4" PVC, 300 LF of 12" CML/CMLC	11/2007		N/A
32	Lake Elmore Bedcharge 36" Recycled Lake Elmore, CA	Elmore Valley Water District 31315 Chaney Street Lake Elmore, CA 92531 Rob Craig (909) 263-5678	Same as Owner	\$1,449,191			Install approx 3,874 LF of 36" DIP	8/19/2007		N/A
30	Diaz Road Recycled Water Transmission Main Cathodic Protection Improvement Temecula, CA	Rancho Cucamonga Water Dist 43125 Winchester Road Temecula, CA Ken Cope (951) 296-6900	Same as Owner	\$1,577,079			Install approx 162 LF of 20" CML&C WSP & 30 LF of 24" CML&C WSP	9/2/2008		N/A
28	INDA Storm Drain San Bernardino, CA	Inland Valley Development Agency 294 S Island Norton Way Ste 1 San Bernardino, CA 92408 Alice Estrada (909) 382-4100 x231	Same as Owner	\$2,250,000			Install approx 1,200 LF of 90" RCP; 1,000 LF of 78" RCP; 1,000 LF of 24" to 78" Storm Drain	2/2007		N/A
25	Casta Road PVI Phase II Improvements Victorville, CA	Mojave Water Agency 22450 Headquarters Drive Apple Valley, CA 92307 Mike Umbaugh (760) 946-7000	Same as Owner	\$688,000			Install approx 24" to 26" CMLC & PVI Station	4/2007		N/A
24	Capital Improvement Program Sewer Pipeline Replacement Redlands, CA	City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373 Wen Huang (909) 798-7698, x4114	Same as Owner	\$969,992			Install approx 4,500 LF of 8" PVC Sewer	2006		N/A
23	Capital Improvement Program Water Pipeline Replacement Redlands, CA	City of Redlands 35 Cajon Street, Ste. 15A Redlands, CA 92373 Wen Huang (909) 798-7698, x4114	Same as Owner	\$5,225,000			Install approx 33,000 LF of 8" to 16" PVC Water	2007		N/A
21	20" East Well Field Transmission Pipeline, Phase 1	Desert Water Agency Gene Aubry Trail South Palm Springs, CA 92263 4971	Krieger & Stewart University Avenue Riverside, CA 92501 Mark Messersmith 684-6899	\$471,598			Install approx 2,040 LF of 12" DIP & 120 LF of 8" DIP	7/15/2006		N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS MEDIATION, ARBITRATION OR LANSUITS, AMOUNT & RESULTS
20	Zone 4 Etc. Pipeline Victorville, CA	Victor Valley Water District 17185 Tuna Street Victorville, CA 92392 Repheld Lamson (760) 943-3108	So & Associates 16209 Kaman Apple Valley, CA 92307 Wilson So (760) 242-2365	\$4,200,000			Install approx 21,000 LF of 24" DIP Water & Boreas	3/2007		N/A
19	Tract 23477 Water & Sewer Lake Elsinore, CA	Centex Homes 1265 Corona Pointe Court Corona, CA 92879 Ed Boyce (951) 712-9177	Hunsaker & Associates 2900 Adams Street, Ste. A-15 Riverside, CA 92504 Paul Huddleston (951) 352-7200	\$1,674,616			Install approx 6,500 LF of 12" to 20" DIP Water; 1,300 LF of 15" to 16" DIP Sewer	2006		N/A
17	HI Desert Pipe & Recharge Yucca Valley, CA	HI Desert Water District 55439 29 Palms Hwy, Yucca Valley, CA 92284 (760) 228-6280	Mojave Water Agency 22450 Headquarters Drive Apple Valley, CA 92207 Mike Umbaugh (760) 946-7000	\$2,097,208			Install approx 10,000 LF of 24" CMLC w/Connection Piping & Recharge Facility	5/30/2006		N/A
16	870 Zone Pipeline & Storm Drain Jurupa, CA	Jurupa Community Serv Dist 11201 Harrel Street Mira Loma, CA 91752 Umesh Shah (951) 685-7434	Albert A Viech Associates 3788 McCray Street Riverside, CA 92506 William Malone (951) 686-1070	\$583,849			Install approx 1,500 LF of 30" CML&C; 420 LF of 12" to 30" RCP	2006		N/A
15	Avenue 50 Indio, CA	City of Indio 100 Civic Center Mall Indio, CA 92202 Dave Merrill (760) 342-6530	Boyle Engineering 1131 W. 6th Street, Ste. 285 Ontario, CA 91762 Gary Bradshaw (909) 933-5225	\$1,006,420			Install approx 4,500 LF of 18" DIP	11/15/2005		N/A
14	Madison Street Indio, CA	City of Indio 100 Civic Center Mall Indio, CA 92202 Dave Merrill (760) 342-6530	Boyle Engineering 1131 W. 6th Street, Ste. 285 Ontario, CA 91762 Gary Bradshaw (909) 933-5225	\$1,898,790			Install approx 2,375 LF of 24" DIP; 3,920 LF of 18" DIP	2005		N/A
12	24" Southwest Recycled Pipeline, Phase 2 Palm Springs, CA	Desert Water Agency Gene Attry Trail South Palm Springs, CA 92269 Steve Johnson (760) 323-4971	Krieger & Stewart University Avenue Riverside, CA 92501 Mark Messersmith (951) 684-6899	\$2,119,667			Install approx 12,750 LF of 24" CML&C	3/15/2006		N/A
11	Storm Drain CA	New West Homes 450 Newport Cir. Dr., Ste. 480 Newport Beach, CA 92660 Frank Graceffa (949) 660-6420	Same as Owner	\$462,610			Install approx 1,600 LF of 24" to 42" RCP	3/10/2006		N/A
8	2450 Zone Non-Portable Water Gavilan Springs, CA	Western Municipal Water Dist 450 Alessandro Blvd. Riverside, CA 92517 Tony Burgett (951) 789-5031	Western M.W.D. Brad Sackett (951) 789-5031	\$499,699			Install approx 1,600 LF of 16" PVC; 1,550 LF of 12" PVC	7/30/2005		N/A
7	Parkridge Ave Sewer CA	City of Corona 730 Corporate Yard Way Corona, CA 92880 Barry Ghianni (951) 739-4961	Same as Owner	\$329,340			Install approx 4,500 LF of 8" VCP	2007		N/A
6	Wildwood Canyon II Storm Drain Yucca, CA	Century Village Homes 1335 S "D" Street, Ste. 200 San Bernardino, CA 92408 Lisa Navarro (909) 381-6007	Thatcher Engineering 3445 5th Street, Ste. B Redlands, CA 92374 (909) 758-7779	\$1,168,596			Install approx 1,026 LF of 24" RCP; 1,027 LF of 36" RCP 455 LF of 48" RCP			N/A

WEKA, INC.
PROJECT LIST

JOB NO.	PROJECT NAME & LOCATION	OWNER	ENGINEER	ORIGINAL CONTRACT AMOUNT	AMOUNT AND TYPE OF CHANGE ORDERS	TOTAL CONTRACT AMOUNT	DESCRIPTION	DATE OF COMPLETION	CONTRACT TIME	CLAIMS, MEDIATION, ARBITRATION OR LITIGATIONS, AMOUNT & RESULTS
5	Wildwood Canyon II Sewer Line Yucaipa, CA	Century Vintage Homes 1335 S "D" Street, Ste. 200 San Bernardino, CA 92408 Lisa Navarro 381-6007 (909)	Thatcher Engineering 345 5th Street, Ste. B Redlands, CA 92374 (909) 758-7779	\$263,705			Install approx 3,951 LF of 8" VCP; 287 LF of 12" VCP	2008		N/A
4	Wildwood Canyon II Water Line Yucaipa, CA	Century Vintage Homes 1335 S "D" Street, Ste. 200 San Bernardino, CA 92408 Lisa Navarro 381-6007 (909)	Thatcher Engineering 345 5th Street, Ste. B Redlands, CA 92374 (909) 758-7779	\$480,185			Install approx 7,289 LF of 8" DIP; 964 LF of 16" DIP			N/A
2	Southwest Pipeline I 1713 Zone Cahoon, CA	Cahoon Water District 256 Main Street Cahoon, CA 92230 (951) 849-4442	Krieger & Stewart University Avenue Riverside, CA 92501 Ron Wood (951) 694-6900	\$308,420			Install approx 3,000 LF of 8" DIP	1/1/2005		N/A
1	Monte Vista Storm Drain Chino, CA	City of Chino Department of Public Works 13220 Central Avenue Chino, CA 91710 N. Inani (909) 464-8367	Same as Owner	\$756,000			Install approx 5,000 LF of 78" Storm Drain	12/15/2003		N/A

CONTRACTOR INFORMATION

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

Contractor's License No.: 670100 Class: A

a. Date first obtained: 4/27/1993 Expiration 4/30/2019

b. Has License ever been suspended or revoked? NO

If yes, describe when and why: NA

c. Any current claims against License or Bond? No

If yes, describe claims: NA

Principals in Company (List all – attach additional sheets if necessary):

<u>NAME</u>	<u>TITLE</u>	<u>LICENSE NO.</u> (If Applicable)
Jared Himle	President	
Trent Himle	VP/Secretary	
Becky Himle	CEO	

VIOLATIONS OF FEDERAL, STATE OR LOCAL LAWS

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

Has your firm or its officers been assessed any penalties by an agency for noncompliance or violations of Federal, State or Local labor laws and/or business or licensing regulations within the past five (5) years relating to your construction projects?

YES / **NO** (circle one)

Federal / State / Local (circle one)

If "YES," identify and describe, (including agency and status): _____

Have the penalties been paid? YES / NO (circle one)

2. Does your firm or its officers have any ongoing investigations by any public agency regarding violations of the State Labor Code, California Business and Professions Code or State Licensing Laws?

YES / **NO** (circle one)

Code/Laws: _____

Section/Article: _____

If "yes," identify and describe, (including agency and status): _____


Signature

Jared Himle

Print Name

1/17/18

Date

President

Title

Weka, Inc.

Contractor Name

DISQUALIFICATION OR DEBARMENT

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

Has your firm, any officer of your firm, or any employee who has a proprietary interest in your firm ever been disqualified, removed, or otherwise prevented from bidding on, performing work on, or completing a federal, state or local project because of a violation of law or a safety regulation?

YES / ☒ NO (circle one)

If yes, provide the following information (if more than once, use separate sheets):

Date: _____ Entity: _____

Location: _____


Reason: _____

Provide Status and any Supplemental Statement: _____

Has your firm been reinstated by this entity?

YES / NO (circle one)

Notes: Providing false information may result in criminal prosecution or administrative sanctions. The above certification is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Certification.

	4/17/2018
Signature	Date
Jared Himle	President
Print Name	Title
Weka, Inc.	
Contractor Name	

If the Bidder fails to properly sign or omits the required signature, the bid will be considered non-responsive and will be rejected.

UTILITY AGREEMENT

THIRD STREET STORM DRAIN STAGE 2

CIP PROJECT NO. 4296

**HONORABLE MAYOR AND CITY COUNCIL
CITY OF LAKE ELSINORE, CALIFORNIA**

The undersigned hereby promises and agrees that in the performance of the work specified in this contract for Project No. 4296 THIRD STREET STORM DRAIN STAGE 2, (I) (we) (it) will employ and utilize only qualified persons, as hereinafter defined, to work in proximity to any electrical secondary, primary or transmission facilities. The term "Qualified person" is defined in Title 8, California Administrative code, Section 2700, as follows:

Qualified Person: A person who by reason of experience or instruction, is familiar with the operation to be performed and the hazards involved."

The undersigned also promises and agrees that all such work shall be performed in accordance with all applicable electrical utility company's requirements, Public Utility Commission orders, and State of California Cal-OSHA requirements.

The undersigned further promises and agrees that the provisions herein shall be and are binding upon any subcontractor or subcontractors that may be retained or employed by the undersigned, and that the undersigned shall take steps as are necessary to assure compliance by any said subcontractor or subcontractors with the requirements contained herein.



Signature
By: Jared Himle

Name
President

Title
Weka, Inc.

Contractor Name

PUBLIC CONTRACT CODE

**THIRD STREET STORM DRAIN STAGE 2
CIP PROJECT NO. 4296**

Public Contract Code Section 10285.1 Statement

In accordance with Public Contract Code Section 10285.1 (Chapter 376, State. 1985), the bidder hereby declares under penalty of perjury under the laws of the State of California that the bidder has _____, has not X been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion conspiracy, or any other act in violation of any state or Federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Public Contract Code Section 1101, with any public entity, as defined in Public Contract Code Section 1100, including the Regents of the University of California or the Trustees of the California State University. The term "bidder" is understood to include any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces provided. The above Statement is part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In accordance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of perjury, the following questionnaire:

Has the bidder, any officer of the bidder, or any employee of the bidder who has a proprietary interest in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation:

Yes___ No X

If the answer is yes, explain the circumstances in the following space.

Public Contract Code 10232 Statement

In accordance with Public Contract Code Section 10232, the Contractor, hereby states under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the Contractor within the immediate preceding two-year period because of the Contractor's failure to comply with an order of federal court which orders the Contractor to comply with an order of the National Labor Relations Board.

Note: The above Statement and Questionnaire are part of the Proposal. Signing this Proposal on the signature portion thereof shall also constitute signature of this Statement and Questionnaire. Bidders are cautioned that making a false certification may subject the certifier to criminal prosecution.


Signature
Jared Himle

4/17/2018

Date
President

Print Name
Weka, Inc.

Title

Contractor Name

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
WEKA, INC.	1000003472	SAN BERNARDINO	HIGHLAND	CSLB:670100	Active	05/10/2017	06/30/2018

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
ON POINT LAND SURVEYING, INC.	1000003100	SAN BERNARDINO	REDLANDS	SRVY:LS8601	Active	05/16/2017	06/30/2018

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
ALL AMERICAN ASPHALT	1000001051	RIVERSIDE	CORONA	CSLB:267073	Active	05/08/2017	06/30/2018

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
CMB STRUCTURES INC.	1000001531	SAN BERNARDINO	ALTA LOMA	CSLB:613977	Active	05/08/2017	06/30/2018

Legal Name	Registration Number	County	City	License Type/Number(s)	Current Status	Registration Date	Expiration Date
GOLDEN STATE BORING & PIPE JACKING, INC.	1000005788	SAN BERNARDINO	CHINO	CSLB:678500	Active	06/16/2017	06/30/2018