
 

STC Traffic, Inc. 
5865 Avenida Encinas, Suite 142‐B, Carlsbad, CA 92008 

    www.stctraffic.com 

 

February 22, 2021 
 
Remon Habib 
City Engineer 
City of Lake Elsinore 
130 S Main St 
Lake Elsinore, CA 92530 
 
RE: Railroad Canyon Interchange Coordination 
 
Dear Mr. Habib, 
 
STC is pleased to provide the City of Lake Elsinore the following proposal to develop and implement signal 
coordination timing plans associated with the Interstate 15 at Railroad Canyon Road Project. The project 
consists of removing existing I‐15 NB off‐ramps on Railroad Canyon Road while maintaining the existing I‐
15 NB  on‐ramp  on  Railroad  Canyon  Road.  Two  new  hook  ramps  (an  on‐ramp  and  an  off‐ramp)  are 
proposed for Grape Street, across the middle driveway to the Shopping Center located on the southwest 
corner of Grape Street/ Summerhill Drive & Railroad Canyon Road. In addition to the reconfiguration of 
the I‐15 NB ramps, intersection lane geometry and traffic control modifications are proposed.  
 
The scope for STC will be to provide signal coordination plans for the Interstate 15 at Railroad Canyon 
Road Project. Signalized intersections included in this scope are as follows: 

 Railroad Canyon Road & I‐15 SB Ramps (Caltrans) 

 Grape Street & I‐15 NB Ramps (Caltrans) 

 Grape Street/ Summerhill Drive & Railroad Canyon Road 

 Diamond Drive and Casino Drive 

 Diamond Drive and Mission Trail/ Lakeshore Drive 
 
STC will research City provided existing timing plans, vehicle count  information, project plans, synchro 
plans, and the traffic impact analysis.  STC will review the improvement plans to determine if optimal is 
included in the plans. STC will recommend changes for the City’s consideration following the review. STC 
will modify the synchro plans to develop the new coordination plans. STC will perform a preliminary site 
visit (1 day) to familiarize ourselves with the existing systems and operations. After the initial site visit, 
STC will develop signal coordination plans for City and Caltrans review and approval. 
 
STC will  implement  the new  timing plans  into  the City owned  signal  controllers  in  the  field.  STC will 
coordinate with Caltrans  for  implementation of  the Caltrans owned signalized  locations. STC will  field 
verify that the new timing plans are operating as intended and perform fine tuning. STC  is budgeting 2 
personnel for 2 days for implementation and fine tuning of the coordination plans. 
 
Assumptions 
The following assumptions apply to this scope: 

 Coordination implementation to take place in the fourth quarter of 2021. 

 Four (4) time of day coordination plans will be developed. 

 City programming format is Omni software. Caltrans format is TSCP software. 
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Exclusions 
The following items are excluded from the scope but are available with an approved amendment: 

 Travel Time Runs and Reports 

 Signal Design Plans 

 Field Inspection 

 Signal Communication Troubleshooting 
 
Fee and Schedule 
Follow is a breakdown of the scope of work and fee estimates: 

Task  Scope of Work  Sub Total 

1  Meetings, Coordination, and Documentation Review  $5,000 

2  Preliminary Site Visit  $2,880 

3  Signal Coordination Timing Plans  $10,540 

4  Implementation and Fine‐tuning of City Owned Signals  $9,520 

Total  $27,940 

 
STC  Traffic will  perform  the  scope  of  services  listed  above  for  a  lump  sum  fee  of  $27,940  including 
expenses. Expenses are defined as the cost of reproduction and mailing, messenger services, and vehicle 
mileage. 
 
By signing below and returning a copy of this  letter, you will have authorized STC Traffic to proceed.  I 
appreciate the opportunity to work with you on this project. If you have any questions, you may contact 
me at 714‐315‐4640 or by email at Jason.stack@stctraffic.com. 

 
 

Sincerely, 
 

 
Jason Stack, TE 
President 

 

Accepted by: 

 

Signature 

 

Print Name  

Date 



TASK/ HOUR BREAKDOWN

Project: Railroad Canyon Interchange Coordination

$220 per hour $180 per hour $160 per hour $140 per hour
Hours $ Hours $ Hours $ Hours $ Hours $

Meetings, Coordination, and Documentation Review 4 $880 6 $1,080 12 $1,920 8 $1,120 30 $5,000

Preliminary Site Visit 0 $0 8 $1,440 2 $320 8 $1,120 18 $2,880

Signal Coordination Timing Plans 4 $880 13 $2,340 2 $320 50 $7,000 69 $10,540

Implementation and Fine-Tuning of Signals 12 $2,640 24 $4,320 2 $320 16 $2,240 54 $9,520

20 $4,400 51 $9,180 18 $2,880 82 $11,480 171 $27,940

TASK DESCRIPTION
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r:\shared folders\stc data\projects\lake elsinore\20.0830_on-call ts ops\_admin\task scopes\railroad canyon interchange coord\scope-fee\fee breakdown_v1.xlsm



 

STC Traffic, Inc. 
5865 Avenida Encinas, Suite 142‐B, Carlsbad, CA 92008 

    www.stctraffic.com 

 

April 15, 2021 
 
Remon Habib 
City Engineer 
City of Lake Elsinore 
130 S Main St 
Lake Elsinore, CA 92530 
 
RE: Railroad Canyon Interchange Interim Coordination 
 
Dear Mr. Habib, 
 
STC is pleased to provide the City of Lake Elsinore the following proposal to develop and implement interim traffic 
signal coordination plans associated with the Interstate 15 at Railroad Canyon Road Project. Signalized intersections 
included in this scope are as follows: 

 Railroad Canyon Road & I‐15 SB Ramps (Caltrans) 

 Grape Street & I‐15 NB Ramps (Caltrans) 

 Grape Street/ Summerhill Drive & Railroad Canyon Road 
 
STC will research City provided documents including: existing timing plans, vehicle count information, project plans, 
synchro  plans,  and  traffic  impact  analysis  report.    STC will modify  the  synchro  plans  to  develop  the  interim 
coordination plans. STC will perform a preliminary site visit (1 day) to familiarize ourselves with the existing systems 
and operations. After the initial site visit, STC will develop signal coordination plans for City and Caltrans review and 
approval. 
 
STC will implement the new timing plans into the City owned signal controllers in the field. STC will coordinate with 
Caltrans for  implementation of the Caltrans owned signalized  locations. STC will field verify that the new timing 
plans  are  operating  as  intended  and  perform  fine  tuning.  STC  is  budgeting  two  personnel  for  two  days  for 
implementation  and  fine  tuning  of  the  coordination  plans  and  an  additional  day  for  further  observation  and 
adjustment.  
 
Assumptions 
The following assumptions apply to this scope: 

 Use TIA study for traffic volumes. 

 Two TOD plans will be developed. One for AM (6am‐12pm) and one PM (12pm‐9pm). 

 Virtual meeting April 16th, 2021 to discuss coordination and scheduling. 

 Hook ramp completion expected June of 2021. 

 City will provide information for which stage construction plan will be in place for interim coordination plan. 

 City programming format is Omni software. Caltrans format is TSCP software. 
 
Exclusions 
The following items are excluded from the scope but are available with an approved amendment: 

 Travel Time Runs and Reports 

 Signal Design Plans 

 Field Inspection 

 Signal Communication Troubleshooting 

 Traffic Counts 
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Fee and Schedule 
Follow is a breakdown of the scope of work and fee estimates: 

Task  Scope of Work  Sub Total 

1  Meetings, Coordination, and Documentation Review  $2,360 

2  Preliminary Site Visit  $2,880 

3  Phase 1 Signal Coordination Timing Plans  $6,400 

4  Phase 1 Implementation and Fine‐Tuning of City Owned Signals  $8,880 

Total  $20,520 

 
STC Traffic will perform  the  scope of  services  listed above  for  a  lump  sum  fee of $20,520  including expenses. 
Expenses are defined as the cost of reproduction and mailing, messenger services, and vehicle mileage. 
 
By signing below and returning a copy of this letter, you will have authorized STC Traffic to proceed. I appreciate 
the opportunity to work with you on this project. If you have any questions, you may contact me at 714‐315‐4640 
or by email at Jason.stack@stctraffic.com. 
 
 
Sincerely, 
 

 
Jason Stack, TE 
President 
 

Accepted by: 

 

Signature 

 

Print Name  

Date 
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